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Hurri-Bolt, Inc.
8509 Sunstate Street, Ste C ● Tampa, FL 33634

Phone (813) 626-1676

Excluded from this proposal are any nails, plywood clips, any truss to truss 
connections and Truss Buckets, exterior wall sill plate anchors (i.e., MAS or anchor 
bolts, typically provided by the foundation contractor). Any hardware/hangers not 
specifically called out on the plans per General Terms #1 are also excluded. Our 
shop drawings will call out any area in which our system is not applicable.

Shop Drawings can be completed in XX working days after the receipt of a complete 
set of final plans in Cad file format, specifications, foundation plans, and truss 
engineering package.  Before material can be shipped to the jobs, we must have a 
set of our sealed drawings returned to us with your structural engineer’s approval.  
The price for our shop drawings has been included in the above price.

Our prices (both summary and itemized) include required materials to fabricate the 
“Hurri-Bolt Top Plate” system as illustrated. The drawings we did our take off are 
dated XX/XX/XXXX.

Pricing is FOB delivered by Our Truck.  We will coordinate the shipment with your 
field personal.  We need to allow 5-7 workdays to manufacture and ship.

Excluded are fees, permits, or any item not specifically referenced within the body of 
this proposal.
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